ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 491
LETTI NG DATE : 04/20/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

M -26942-B
CRAWFCRDSVI LLE DI STRI CT
20 WORK DAYS

RQUTE : US 52
COUNTI ES : Tl PPECANCE

PROJECT( S)

DATE : 05/03/05
PAGE : 491 -1

1 35-1917625 M LESTONE CONTRACTCRS, L. P.

$ 86, 781. 85

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 501 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 175, 710. 57 ROUTE : 263
CALL ORDER : 501 CONTRACT ID : M -27602-A COUNTI ES : WARREN
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1 352064912 B & P CONSTRUCTI ON $ 143, 706. 00 100. 0000%
2 351801998 QR INC $ 157, 471.00 109.5786%
[( 1 ) 35 2064912 [( 2 ) 35 1801998 I ( )
| B & P CONSTRUCTI ON | CLR I NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e e e e e e et et e e e o e e e e e et e e e e e e e memeeoeeooo-
SECTI ON 0001 Pl PE LI NI NG
I | |
0001 105-06845 LUWP | 3550. 00000 3550. 00| 1300. 00000 1300. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 106- 03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0003 110-01001 LUWP | 3300. 00000 3300. 00| 7800. 00000 7800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP | 4800. 00000 4800. 00| 1575. 00000 1575. 00|
CLEARI NG RI GHT OF WAY | | |
0005 621-06559 400.000 SYS | 2.00000 800. 00| 2. 55000 1020. 00|
MULCHED SEEDI NG R | [ |
0006 725-06875 186.000 LFT | 662. 50000 123225. 00| 753. 00000 140058. 00|
Pl PE LI NER, THERMOPLASTIC, 66 IN. [ [
0007 801-03290 2.000 EACH | 200. 00000 400. 00| 448. 50000 897. 00|
CONSTRUCTI ON SI GN, C | | |
0008 801- 06640 4.000 EACH | 220. 00000 880. 00| 755. 00000 3020. 00|
CONSTRUCTI ON SI GN, A | | |
0009 801-06775 LUWP | 6750. 00000 6750. 00| 1800. 00000 1800. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 143, 706. 00| $ 157, 471. 00| $
------------------------------------------ o m m et o e e e ettt e e o e e e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 143, 706. 00| $ 157, 471. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 511 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : US 31
CALL ORDER : 511 CONTRACT ID : M -27644-B COUNTI ES : M AM
LETTI NG DATE : 04/20/05 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 06/24/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1  35-1139301 E & B PAVING |INC $ 203,701.00 100.0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER

LETTI NG DATE :

521

TABULATI ON CF BI DS

CONTRACT ID : M -27801-A
04/20/05 10:00 AM DI STR CT :

GREENFI ELD DI STRI CT

CONTRACT TINE': 25 WORK DAYS

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

RQUTE
COUNTI ES :

PROJECT(S) :

9
HANCOCK

DATE :
PAGE :

05/ 03/ 05
521 -1

O~NO U WNE

35-0999231
35-1151771
35-1817574
35-1341287
35-1139301
35-0918397
35-1609544
35-2064912

HUNT PAVI NG COVPANY, | NC.

CALUMET ASPHALT PAVING CO | NC.

YARDBERRY LANDSCAPE
HARCO ASPHALT PAVI NG | NC.
E & B PAVING | NC

RI ETH RI LEY CONSTRUCTI ON
SCHUTT- LOCKABI LL CO

B & P CONSTRUCTI ON

BPRHRHPLHP

74, 193.

. 0000%
. 2792%
. 6494%
. 8981%
. 5243%
. 4546%
. 3345%

6397%




| NDI ANA DEPARTNENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 525 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $  98,385.75 ROUTE : 145
CALL ORDER : 525 CONTRACT ID : M -27976-C COUNTI ES : ORANGE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NANVE BID LOW BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 86, 000. 00 100. 0000%
2 350958970 LUTGRI NG BROTHERS, | NC. $ 94, 605.50 110. 0064%
3 351817574 YARDBERRY LANDSCAPE $ 106, 093. 80 123. 3649%
(1 ) 35 2040801 [( 2 ) 35 0958970 [( 3 ) 35-1817574
| GOHVANN ASPHALT & CONSTR, | | LUTGRI NG BROTHERS, |NC. | YARDBERRY L ANDSCAPE
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g o S
SECTI ON 0001 Pl PE REPLACENENT
| |
0001 110-01001 LUWP | 4000. 00000 4000. 00| 5500. 00000 5500. 00| 5000. 00000 5000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0002 202-02271 2.000 EACH | 200. 00000 400. 00| 350. 00000 700. 00| 500. 00000 1000. 00
HEADWALL, REMOVE | |
0003 202-02272 100.000 LFT | 3. 00000 300. 00| 6. 75000 675. 00| 10. 00000 1000. 00
PAVED SI DE DI TCH, REMOVE | | |
0004 205-06931 10.000 TON | 25. 00000 250. 00| 26. 00000 260. 00| 100. 00000 1000. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | [ |
0005 213-08058 660.000 CYS | 58. 00000 38280. 00| 1. 00000 660. 00| 65. 00000 42900. 00
FLOMBLE BACKFI LL | | |
0006 402-07451 4.000 TON | 60. 00000 240. 00| 170. 00000 680. 00| 125. 00000 500. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0007 406- 05521 40.000 SYS | 0. 50000 20. 00| 1. 00000 40. 00| 7.00000 280. 00
ASPHALT FOR TACK COAT | | |
0008 601-06035 10.000 LFT | 200. 00000 2000. 00| 85. 00000 850. 00| 25. 00000 250. 00
GUARDRAI L, RESET | | |
0009 616-02320 720.000 SYS | 2.00000 1440. 00| 2. 70000 1944. 00| 4. 50000 3240. 00
GEOTEXTI LES | | |
0010 616-06451 80.000 TON | 20. 00000 1600. 00| 23. 00000 1840. 00| 50. 00000 4000. 00
Rl PRAP, UNI FORM | | |
0011 621-01004 1.000 EACH | 515. 00000 515. 00| 100. 00000 100. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0012 621-06559 500.000 SYS | 1. 75000 875. 00| 0. 80000 400. 00| 1. 00000 500. 00

MJULCHED SEEDI NG R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 525 -2
TABULATION OF BI DS
ENG NEER S ESTIMATE: $  98,385.75 ROUTE : 145
CALL ORDER : 525 CONTRACT ID : M -27976-C COUNTI ES : ORANGE
LETTI NG DATE : 04/20/05 10: 00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35-2040801 [( 2 ) 35-0958970 [( 3 ) 35-1817574
| GOHVANN ASPHALT & CONSTR, | | LUTGRI NG BROTHERS, | NC. | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e meeeeoo o
0013 715-05019 240.000 LFT | 64. 00000 15360. 00| 180. 00000 43200. 00| 73. 00000 17520. 00
PIPE, TYPE 1, CROULAR 36 IN [ |
0014 715-08305 70.000 TON | 60. 00000 4200. 00| 270. 00000 18900. 00| 100. 00000 7000. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | |
0015 715- 46040 4.000 EACH | 950. 00000 3800. 00| 750. 00000 3000. 00| 1200. 00000 4800. 00
Pl PE END SECTI ON, 36 IN. | | [
0016 801-03290 4.000 EACH | 120. 00000 480. 00| 120. 00000 480. 00| 105. 00000 420. 00
CONSTRUCTI ON SIGN, C | |
0017 801-04308 2.000 EACH | 150. 00000 300. 00| 150. 00000 300. 00| 250. 00000 500. 00
ROAD CLOSURE S| GN ASSENMBLY | | |
0018 801-06625 69. 000 EACH | 55. 00000 3795. 00| 55. 00000 3795. 00| 35. 00000 2415. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0019 801- 06640 46.000 EACH | 79. 00000 3634. 00| 79. 00000 3634. 00| 95. 00000 4370. 00
CONSTRUCTI ON SI GN, A | | |
0020 801-06775 LUWP | 2324. 00000 2324. 00| 4500. 00000 4500. 00| 4500. 00000 4500. 00
MAI NTAI NI NG TRAFFI C | |
0021 801-07118 168.000 LFT | 9. 00000 1512. 00| 9. 00000 1512. 00| 4.10000 688. 80
BARRI CADE, I11-A | | |
0022 808-06713 40.000 LFT | 5. 00000 200. 00| 8. 00000 320. 00| 2. 00000 80. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0023 808-06714 40.000 LFT | 5. 00000 200. 00| 8. 00000 320. 00| 2. 00000 80. 00
LINE, PAINT, SOLID, YELLON 4 IN | | |
0024 808- 75996 11.000 EACH | 5. 00000 55. 00| 10. 50000 115. 50| 150. 00000 1650. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE I | I
0025 808- 75998 11.000 EACH | 20. 00000 220. 00| 80. 00000 880. 00| 150. 00000 1650. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 86, 000. 00| $ 94, 605. 50| $ 106, 093. 80
------------------------------------------ o m m et o e e e et et et e e e o e e e e et e e e e e e e emeeoeaoo--
CONTRACT TOTALS | $ 86, 000. 00| $ 94, 605. 50 $ 106, 093. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER

LETTI NG DATE :

531

TABULATI ON CF BI DS

CONTRACT ID : M -28012-A
04/20/05 10:00 AM DI STRI CT :

GREENFI ELD DI STRI CT

CONTRACT TI ME 09/ 12/ 05 COVPLETI ON DATE

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

RQUTE
COUNTI ES :

PROJECT(S) :

SR 44
RUSH

DATE :
PAGE :

05/ 03/ 05
531 -1

O©CoO~NOUTAWNE

35-1364963
35-1917625
35-0918397
35-1618530
84-1656426
35-1357381
35-1128289
35-0999231
35-1817574

ERBER & M LLI GAN CONSTR. GO,

M LESTONE CONTRACTCRS, L. P.

RI ETH RI LEY CONSTRUCTI ON

AMERI CAN CONTRACTI NG & SERVI CES
SEBCCRP | NC

O MARA, DAVE CONTRACTOR

BEATY CONSTRUCTI QN, | NC.

HUNT PAVI NG COVPANY, | NC.
YARDBERRY LANDSCAPE

R AHPRPAHP

. 0000%
.1734%
. 4988%
. 3306%
. 7904%
. 3953%
. 3298%
. 6702%

1829%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/05
PAGE : 541 -1

332,502. 14

100. 0000%

340, 312. 63 102. 3490%

342, 100. 00

102. 8866%

349, 715.45 105.1769%

356, 104. 79

107. 0985%

ENG NEER S ESTI MATE: $ 364, 005. 81 ROUTE : SR 13
CALL ORDER : 541 CONTRACT 1D : M -28013-A COUNTI ES : MADI SON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 08/13/05 GOVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
RANK VENDCR NO. / NAVE
1 351618530 AVERI CAN CONTRACTI NG & SERVI CES $
2 841656426 SEBOCRP | NC CONDI TI ONAL Bl D $
3 350918397 R ETH RI LEY CONSTRUCTI ON $
4 35-0999231 HUNT PAVI NG COMPANY, | NC. $
5 35 1065659 BROOKS CONSTRUCTI ON COMPANY | NC $
6 35 1364963 ERBER & M LLI GAN CONSTR.  CO. $

374,281.50 112.5651%

[( 1 ) 351618530

2 ) 84-1656426

| AVMERI CAN CONTRACTI NG & SERVI | SEBCORP | NC

LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT]|

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06845 LUWP | 3000. 00000 3000. 00|

CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 4.000 MOS | 1500. 00000 6000. 00|
FIELD OFFI CE, B [ |
0003 106-03285 1.000 DOL | 1. 00000 1. 00
FAI LED MATERI AL | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LUMP | 16000. 00000 16000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 202-02241 523.000 LFT | 2. 50000 1307. 50|
GUARDRAI L, REMOVE | [
0007 202-51330 LUMP |  15000. 00000 15000. 00|
PRESENT STRUCTURE, REMOVE | |
0008 203-02000 90.000 CYS | 20. 00000 1800. 00|
EXCAVATI ON, COWMON | |
0009 203-02070 175.000 CYS | 20. 00000 3500. 00|
BORROW | |
0010 203-51223 50.000 CYS | 30. 00000 1500. 00|
EXCAVATI ON, WATERWAY | |
0011 205- 06937 200.000 LFT | 2. 50000 500. 00|
I

TEMPORARY SI LT FENCE

4500.

2000.

18500.

20000.
25.
14.

20.

UN'T PRI CE

00000
00000

. 00000

. 00000

00000

. 00000

00000
00000
00000

00000

. 00000

4500.
8000.

18500.

2615.

20000.

2250.

2450.

1000.

1400.

3 ) 35-0918397

3100. 00000

2500. 00000

1. 00000

1. 00000

17000. 00000

2. 39000

11900. 00000

48. 00000

25. 00000

36. 00000

2.79000

R ETH RI LEY CONSTRUCTI ON

3100.

10000.

17000.

1249.

11900.

4320.

4375.

1800.

558.

00
00

.00

.00

00

97

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 541 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 364, 005. 81 ROUTE : SR 13
CALL ORDER : 541 CONTRACT ID : M -28013-A COUNTI ES : MADI SON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1618530 [( 2 ) 84-1656426 [( 3 ) 35-0918397
| AVERI CAN CONTRACTI NG & SERVI | SEBCORP | NC | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0012 207-08263 845.000 SYS | 14. 00000 11830. 00| 19. 90000 16815. 50| 14. 00000 11830. 00
SUBGRADE TREATMENT, TYPE | A | | |
0013 211-07454 310.000 CYS | 21. 00000 6510. 00| 20. 00000 6200. 00| 25. 00000 7750. 00
STRUCTURE BACKFI LL | | |
0014 213-08058 300.000 CYS | 110. 00000 33000. 00| 70. 00000 21000. 00| 75. 00000 22500. 00
FLOMBLE BACKFI LL | | |
0015 303-01180 115.000 TON | 30. 00000 3450. 00 21. 00000 2415. 00 34. 00000 3910. 00
COMPACTED AGGREGATE, NO 53 , CRUSHED | | |
STONE | | |
0016 303-07449 52.000 TON | 44. 00000 2288. 00| 45. 00000 2340. 00 45. 00000 2340. 00
COMPACTED AGGREGATE, NO 73 | | [
0017 306-08043 650. 000 SYS | 6. 00000 3900. 00| 8. 00000 5200. 00| 10. 00000 6500. 00
M LLING TRANSI TI ON | | [
0018 402-07433 265.000 TON | 50. 00000 13250. 00| 55. 00000 14575. 00| 54. 00000 14310. 00
HVA SURFACE, TYPE B | | |
0019 402-07438 210.000 TON | 50. 00000 10500. 00| 50. 00000 10500. 00| 54. 00000 11340. 00
HVA | NTERVEDI ATE, TYPE B | | |
0020 406- 05520 1.100 TON | 160. 00000 176. 00| 160. 00000 176. 00| 200. 00000 220. 00
ASPHALT FOR TACK COAT | | |
0021 601-01846 1.000 EACH | 1550. 00000 1550. 00| 1600. 00000 1600. 00| 1544. 00000 1544. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0022 601-06854 2.000 EACH | 2425. 00000 4850. 00| 2500. 00000 5000. 00| 2417. 00000 4834. 00
GUARDRAI L, WBEAM NESTED | | [
0023 601-94689 3.000 EACH | 2025. 00000 6075. 00| 2100. 00000 6300. 00| 2017. 00000 6051. 00
GUARDRAI L END TREATMENT, CS | | |
0024 601-99105 568.750 LFT | 13. 50000 7678. 13| 13. 50000 7678. 13| 13. 35000 7592. 81
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0025 615-06520 1.000 EACH | 500. 00000 500. 00| 800. 00000 800. 00| 925. 00000 925. 00
MONUVENT, RE ESTABLI SH , BRONZE BENCH | | |
MARK I I I
0026 616-02320 805.000 SYS | 3. 00000 2415. 00| 2. 50000 2012. 50| 3.00000 2415. 00
GEOTEXTI LES | |
0027 616-06405 340.000 TON | 28. 00000 9520. 00| 19. 00000 6460. 00| 30. 00000 10200. 00
Rl PRAP, REVETMENT | | |
0028 621-01004 1.000 EACH | 300. 00000 300. 00| 250. 00000 250. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG [ | |
0029 621-06559 1850.000 SYS | 0. 50000 925. 00| 0. 50000 925. 00| 0. 67000 1239. 50
I I

MULCHED SEEDI NG R



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 541 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 364, 005. 81 ROUTE : SR 13
CALL ORDER : 541 CONTRACT ID : M -28013-A COUNTI ES : MADI SON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 351618530 [( 2 ) 84-1656426 [( 3 ) 35-0918397
| AVERI CAN CONTRACTI NG & SERVI | SEBCORP | NC | R ETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT |
| TEM DESCRI PTION QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0030 621-06570 140.000 CYS | 50. 00000 7000. 00| 40. 00000 5600. 00| 34. 00000 4760. 00
TOP SOL , ENCASENENT [ | |
0031 714-06660 80.000 SYS | 600. 00000 48000. 00| 570. 00000 45600. 00| 400. 00000 32000. 00
W NGMALL | | |
0032 715-05116 20.000 LFT | 29. 00000 580. 00| 100. 00000 2000. 00| 32. 00000 640. 00
PIPE, TYPE 1, CROULAR 8 IN. | [
0033 715-08305 110.000 TON | 70. 00000 7700. 00| 107. 00000 11770. 00| 65. 00000 7150. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0034 723-08134 68.000 LFT | 1400. 00000 95200. 00| 1380. 00000 93840. 00| 1725. 00000 117300. 00
STRUCTURE, PRECAST THREE SI DED, 144 IN. | | |
X 120 IN | | |
0035 801-04308 7.000 EACH | 60. 00000 420. 00| 60. 00000 420. 00| 80. 00000 560. 00
ROAD CLOSURE S| GN ASSENBLY | |
0036 801-06207 82.000 LFT | 0. 90000 73. 80| 2.00000 164. 00| 2.00000 164. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | | |
0037 801-06625 33.000 EACH | 60. 00000 1980. 00| 60. 00000 1980. 00| 55. 00000 1815. 00
DETOUR ROUTE MARKER ASSEMBLY [ [ [
0038 801-06640 16.000 EACH | 65. 00000 1040. 00| 65. 00000 1040. 00| 75. 00000 1200. 00
CONSTRUCTI ON SI GN, A | [
0039 801-06775 LUWP | 1000. 00000 1000. 00 4500. 00000 4500. 00| 4052. 06000 4052. 06
MAI NTAI NI NG TRAFFI C | [ |
0040 801-07118 96.000 LFT | 7.00000 672. 00| 7.00000 672. 00| 5. 00000 480. 00
BARRI CADE, I11-A | |
0041 801-07119 96.000 LFT | 7.50000 720. 00| 8. 00000 768. 00| 5. 00000 480. 00
BARRI CADE, |11-B [ [ |
0042 804-06725 4.000 EACH | 17. 54000 70. 16 18. 00000 72. 00| 17. 54000 70. 16
DELI NEATCR WTH POST, D1, 3 IN DA | [ |
0043 808-06712 205.000 LFT | 0. 39000 79. 95| 0. 50000 102. 50| 0. 50000 102. 50
LINE, PAINT, BROKEN, YELLON 4 IN | | |
0044 808-06713 1640.000 LFT | 0. 39000 639. 60| 0. 50000 820. 00| 0. 50000 820. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
SECTI ON TOTALS [ $ 332, 502. 14 $ 340, 312. 63| $ 342, 100. 00
------------------------------------------ g S
CONTRACT TOTALS | $ 332, 502. 14| $ 340, 312. 63 $ 342, 100. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 541 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 364, 005. 81 ROUTE : SR 13
CALL ORDER : 541 CONTRACT 1D : M -28013-A COUNTI ES : MADI SON
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| 4 ) 35 0999231 [( 5 ) 35-1065659 [( 6 ) 35-1364963
| HUNT PAVI NG COVPANY, | NC. | BROOKS CONSTRUCTI ON COMPANY | ERBER & M LLI GAN CONSTR OO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105- 06845 LUWP | 3500. 00000 3500.00]  16000. 00000 16000. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 4.000 MOS | 1500. 00000 6000. 00| 1475. 00000 5900. 00| 1250. 00000 5000. 00
FI ELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL | [ |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110- 01001 LUMP |  17500. 00000 17500.00|  17000. 00000 17000. 00|  18500. 00000 18500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02241 523.000 LFT | 2. 40000 1255. 20| 2. 39000 1249. 97| 3. 50000 1830. 50
GUARDRAI L, REMOVE | | |
0007 202-51330 LUMP |  10500. 00000 10500. 00]  16000. 00000 16000. 00|  47500. 00000 47500. 00
PRESENT STRUCTURE, REMOVE | | |
0008 203- 02000 90.000 CYS | 85. 00000 7650. 00| 32. 00000 2880. 00| 12. 00000 1080. 00
EXCAVATI ON, COMVON | | |
0009 203-02070 175.000 CYS | 5. 00000 875. 00| 35. 00000 6125. 00| 12. 00000 2100. 00
BORROW | | |
0010 203-51223 50.000 CYS | 110. 00000 5500. 00| 44. 00000 2200. 00| 12. 00000 600. 00
EXCAVATI ON, WATERWAY | | |
0011 205- 06937 200.000 LFT | 2. 00000 400. 00| 3. 25000 650. 00| 3. 00000 600. 00
TEMPORARY SI LT FENCE | | I
0012 207-08263 845.000 SYS | 15. 00000 12675. 00| 18. 00000 15210. 00| 12. 00000 10140. 00
SUBGRADE TREATMENT, TYPE | A [ | |
0013 211-07454 310.000 CYS | 39. 00000 12090. 00| 33. 00000 10230. 00| 35. 00000 10850. 00
STRUCTURE BACKFI LL | | |
0014 213-08058 300.000 CYS | 57. 00000 17100. 00| 65. 00000 19500. 00| 90. 00000 27000. 00
FLOWABLE BACKFI LL | | [
0015 303-01180 115.000 TON | 24. 00000 2760. 00| 21. 00000 2415. 00| 20. 00000 2300. 00
COVPACTED AGGREGATE, NO 53 , CRUSHED | | |
STONE | | |
0016 303-07449 52.000 TON | 32. 00000 1664. 00| 21. 00000 1092. 00| 20. 00000 1040. 00
COVPACTED AGGREGATE, NO. 73 | | [
0017 306- 08043 650. 000 SYS | 6. 50000 4225. 00| 6. 00000 3900. 00| 5. 00000 3250. 00
M LLING TRANSI TI ON | [ [
0018 402-07433 265.000 TON | 50. 00000 13250. 00| 56. 00000 14840. 00| 60. 00000 15900. 00
I I

HVA SURFACE, TYPE B [



TEMPORARY PAVEMENT MARKI NG REMOVABLE,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 541 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 364, 005. 81 ROUTE : SR 13
CALL ORDER : 541 CONTRACT ID : M -28013-A COUNTI ES : MADI SON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 0999231 [( 5 ) 35-1065659 [( 6 ) 35-1364963
| HUNT PAVI NG COMPANY, | NC. | BROOKS CONSTRUCTI ON COWPANY | ERBER & M LLI GAN CONSTR  CQ
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0019 402-07438 210.000 TON | 50. 00000 10500. 00| 56. 00000 11760. 00| 60. 00000 12600. 00
HVA | NTERVEDI ATE, TYPE B | | |
0020 406- 05520 1.100 TON | 160. 00000 176. 00| 375. 00000 412. 50| 200. 00000 220. 00
ASPHALT FOR TACK COAT | | |
0021 601-01846 1.000 EACH | 1500. 00000 1500. 00| 1544. 00000 1544. 00| 1650. 00000 1650. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ | [
0022 601-06854 2.000 EACH | 2400. 00000 4800. 00| 2418. 00000 4836. 00| 2750. 00000 5500. 00
GUARDRAI L, WBEAM NESTED | | |
0023 601-94689 3.000 EACH | 2000. 00000 6000. 00| 2018. 00000 6054. 00| 2250. 00000 6750. 00
GUARDRAI L END TREATMENT, OS | | |
0024 601-99105 568.750 LFT | 13. 00000 7393. 75| 13. 35000 7592. 81| 14. 00000 7962. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0025 615-06520 1.000 EACH | 750. 00000 750. 00| 100. 00000 100. 00| 900. 00000 900. 00
MONUVENT, RE-ESTABLISH , BRONZE BENCH | | |
MARK | | |
0026 616-02320 805.000 SYS | 4. 80000 3864. 00| 2. 70000 2173. 50| 3. 00000 2415. 00
GEOTEXTI LES | | [
0027 616-06405 340.000 TON | 45. 00000 15300. 00| 35. 00000 11900. 00| 24. 00000 8160. 00
Rl PRAP, REVETMENT | |
0028 621-01004 1.000 EACH | 250. 00000 250. 00| 250. 00000 250. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621-06559 1850. 000 SYS | 0. 50000 925. 00| 0. 45000 832. 50 0. 90000 1665. 00
MULCHED SEEDI NG, R [ [ [
0030 621-06570 140.000 CYS | 100. 00000 14000. 00| 40. 00000 5600. 00| 20. 00000 2800. 00
TOP SOIL , ENCASEMENT | [ |
0031 714-06660 80.000 SYS | 670. 00000 53600. 00| 850. 00000 68000. 00| 450. 00000 36000. 00
W NGMALL | [ |
0032 715-05116 20.000 LFT | 26. 00000 520. 00| 41. 00000 820. 00| 20. 00000 400. 00
PIPE, TYPE 1, G ROULAR 8 IN [ | [
0033 715-08305 110.000 TON | 70. 00000 7700. 00| 85. 00000 9350. 00| 80. 00000 8800. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0034 723-08134 68.000 LFT | 1200. 00000 81600. 00| 1230. 00000 83640. 00| 1680. 00000 114240. 00
STRUCTURE, PRECAST THREE SIDED, 144 IN. | | |
X 120 IN | [ |
0035 801-04308 7.000 EACH | 150. 00000 1050. 00| 60. 00000 420. 00| 100. 00000 700. 00
ROAD CLOSURE SI GN ASSEMBLY | [ |
0036 801-06207 82.000 LFT | 3. 00000 246. 00| 0. 90000 73. 80| 1. 00000 82. 00
I I I
I I I

4 I N



ENG NEER S ESTI MATE: $ 364, 005. 81

| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

TABULATI ON CF BI DS

RQUTE : SR 13

DATE
PAGE :

05/ 03/ 05
541 -6

CALL ORDER : 541 CONTRACT ID : M -28013-A COUNTI ES : MADI SON
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 0999231 | 5 ) 35-1065659 [( 6 ) 35-1364963
| HUNT PAVI NG COVPANY, | NC. | BROOKS CONSTRUCTI ON COVPANY | ERBER & M LLI GAN CONSTR  CQ
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meeeeooo-
0037 801-06625 33.000 EACH | 60. 00000 1980. 00| 60. 00000 1980. 00| 70. 00000 2310. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0038 801- 06640 16.000 EACH | 200. 00000 3200. 00| 65. 00000 1040. 00| 75. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | |
0039 801-06775 LUMP |  14500. 00000 14500. 00| 350. 00000 350. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0040 801-07118 96.000 LFT | 9. 00000 864. 00| 7. 00000 672. 00| 8. 50000 816. 00
BARRI CADE, I11-A | [ |
0041 801-07119 96.000 LFT | 11. 00000 1056. 00| 7. 50000 720. 00| 8. 50000 816. 00
BARRI CADE, I11-B | [ |
0042 804-06725 4.000 EACH | 18. 00000 72. 00| 17. 54000 70. 16| 20. 00000 80. 00
DELI NEATCR WTH POST, D1, 3 IN DA | | |
0043 808-06712 205.000 LFT | 0. 50000 102. 50| 0. 39000 79. 95| 0. 50000 102. 50
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0044 808-06713 1640.000 LFT | 0. 50000 820. 00| 0. 39000 639. 60| 0. 50000 820. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
SECTI ON TOTALS | $ 349, 715. 45 $ 356, 104. 79| $ 374, 281. 50
------------------------------------------ o S
CONTRACT TOTALS | $ 349, 715. 45 $ 356, 104. 79| $ 374, 281. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 551 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 315, 676. 03 ROUTE : SR 26
CALL ORDER : 551 CONTRACT ID : M -28014-A COUNTI ES : JAY
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 08/13/05 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 34-1556319 JUTTE EXCAVATI NG | NC. $ 274,399.91  97.9708%
2  35-1416264 LI MESTONE PRODUCTS, | NC. AVWARD $ 280, 083.30 100. 0000%
3 84-1656426 SEBCORP | NC $ 296, 726.00 105. 9421%
4  35-1065659 BROCKS CONSTRUCTI ON COVPANY | NC $ 306, 781. 35 109. 5322%
5  35-1058755 BAKER & SCHULTZ, |NC $ 323,565.40 115.5247%
|( 1 ) 34-1556319 [( 2 ) 351416264 [( 3 ) 84-1656426
| JUTTE EXCAVATI NG | NC. | LI MESTONE PRODUCTS, | NC. | SEBCORP | NC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105- 06845 LUMP | 3000. 00000 3000. 00| 4500. 00000 4500. 00| 4500. 00000 4500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 4.000 MXS | 700. 00000 2800. 00| 1980. 00000 7920. 00| 2000. 00000 8000. 00
FI ELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL | | |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUWP | 5000. 00000 5000.00]  23550. 00000 23550.00]  16500. 00000 16500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-51330 LUMP |  12500. 00000 12500. 00| 6440. 00000 6440.00]  19500. 00000 19500. 00
PRESENT STRUCTURE, REMOVE | | |
0007 203-02000 205.000 CYS | 7. 00000 1435. 00| 35. 24000 7224. 20| 20. 00000 4100. 00
EXCAVATI ON, COMVON | | |
0008 203-02070 285.000 CYS | 8. 00000 2280. 00| 8. 50000 2422. 50| 15. 00000 4275. 00
BORROW | | |
0009 203-51223 71.000 CYS | 7.00000 497. 00| 11. 00000 781. 00| 20. 00000 1420. 00
EXCAVATI ON, ATERWAY | | |
0010 205- 06937 220.000 LFT | 2. 00000 440. 00| 2.10000 462. 00| 5. 00000 1100. 00
TEMPORARY SI LT FENCE | | |
0011 207-08263 1335.000 SYS | 1. 00000 1335. 00| 9. 96000 13296. 60| 15. 50000 20692. 50
SUBGRADE TREATMENT, TYPE | A | | |
0012 211-07454 249.000 CYS | 10. 00000 2490. 00| 27. 08000 6742. 92| 19. 00000 4731. 00
I

STRUCTURE BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 551 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 315, 676. 03 ROUTE : SR 26
CALL ORDER : 551 CONTRACT ID : M -28014-A COUNTI ES : JAY
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 341556319 [( 2 ) 35-1416264 [( 3 ) 84-1656426
| JUTTE EXCAVATING | NC. | LI MESTONE PRODUCTS, | NC. | SEBOCRP | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0013 213-08058 145.000 CYS | 60. 00000 8700. 00| 71. 50000 10367. 50| 70. 00000 10150. 00
FLOMBLE BACKFI LL | |
0014 303-01180 140.000 TON | 14. 00000 1960. 00| 15. 00000 2100. 00| 20. 00000 2800. 00
COMPACTED AGGREGATE, NO 53 , CRUSHED | | |
STONE | | [
0015 303-07449 100.000 TON | 14. 00000 1400. 00| 18. 01000 1801. 00| 18. 00000 1800. 00
COVPACTED AGGREGATE, NO. 73 | |
0016 304-07493 276.000 TON | 38. 43000 10606. 68| 38. 43000 10606. 68| 40. 00000 11040. 00
W DENING WTH HVA, TYPE B | [ |
0017 306-08043 560.000 SYS | 5. 00000 2800. 00| 2. 50000 1400. 00| 10. 00000 5600. 00
M LLING TRANSI TI ON | |
0018 402-07433 268.000 TON | 48. 50000 12998. 00| 48. 47000 12989. 96| 50. 00000 13400. 00
HVA SURFACE, TYPE B | | |
0019 402-07438 212.000 TON | 41. 00000 8692. 00| 50. 59000 10725. 08| 45. 00000 9540. 00
HVA | NTERVEDI ATE, TYPE B | | |
0020 406- 05520 1.400 TON | 240. 00000 336. 00| 240. 00000 336. 00| 240. 00000 336. 00
ASPHALT FOR TACK COAT | | |
0021 601-06854 2.000 EACH | 2100. 00000 4200. 00| 2200. 00000 4400. 00| 2100. 00000 4200. 00
GUARDRAI L, WBEAM NESTED | | |
0022 601-94689 4.000 EACH | 2300. 00000 9200. 00| 2450. 00000 9800. 00| 2300. 00000 9200. 00
GUARDRAI L END TREATMENT, OS | | |
0023 601-99105 575.000 LFT | 13. 00000 7475. 00| 14. 00000 8050. 00| 13. 00000 7475. 00
GUARDRAI L, W BEAM 6 FT. 3IN smons | |
0024 615-06520 1.000 EACH | 250. 00000 250. 00| 200. 00000 200. 00| 800. 00000 800. 00
MONUMVENT, RE- ESTABLI SH , BRONZE BENCH | |
NARK | | |
0025 616-02320 706.000 SYS | 1. 50000 1059. 00| 2. 75000 1941. 50]| 2. 50000 1765. 00
GEOTEXTI LES | | |
0026 616-06405 425.000 TON | 20. 00000 8500. 00| 22. 45000 9541. 25| 16. 00000 6800. 00
Rl PRAP, REVETMENT | |
0027 621-01004 1.000 EACH | 225. 00000 225. 00| 300. 00000 300. 00| 225. 00000 225. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 4345.000 SYS | 0. 40500 1759. 73| 0. 42000 1824. 90| 0. 50000 2172.50
MULCHED SEEDI NG R | | |
0029 621-06570 60.000 CYS | 20. 00000 1200. 00| 33. 50000 2010. 00| 50. 00000 3000. 00
TOP SOIL , ENCASEMENT | | |
0030 714-06660 81.000 SYS | 390. 00000 31590. 00| 493. 33000 39959. 73| 490. 00000 39690. 00
I I

W NGMALL



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 551 -3
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 315, 676. 03 ROUTE : SR 26
CALL ORDER : 551 CONTRACT ID : M -28014-A COUNTI ES : JAY
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 34- 1556319 [( 2 ) 35-1416264 [( 3 ) 84-1656426
| JUTTE EXCAVATING | NC. | LI MESTONE PRODUCTS, | NC. | SEBCORP | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0031 715-05119 46.000 LFT | 40. 00000 1840. 00| 21. 50000 989. 00| 40. 00000 1840. 00
PIPE, TYPE 1, CIROUWAR 15 IN. | |
0032 715-08305 107.000 TON | 53. 50000 5724. 50| 72. 24000 7729. 68 75. 00000 8025. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | |
0033 715- 46005 2.000 EACH | 100. 00000 200. 00| 604. 00000 1208. 00| 400. 00000 800. 00
Pl PE END SECTION, 15 IN | |
0034 723-06913 48.000 LFT | 2399. 00000 115152. 00| 1297. 60000 62284. 80| 1300. 00000 62400. 00
STRUCTURE, PRECAST THREE SIDED, 216 IN. | | |
X 108 IN | | |
0035 801-04308 5.000 EACH | 190. 00000 950. 00| 195. 00000 975. 00| 190. 00000 950. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0036 801-06207 88.000 LFT | 1. 00000 88. 00| 3. 00000 264. 00| 3. 00000 264. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0037 801-06625 54.000 EACH | 7. 50000 405. 00| 8. 00000 432. 00| 10. 00000 540. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0038 801- 06640 35.000 EACH | 13. 00000 455. 00| 14. 00000 490. 00| 15. 00000 525. 00
CONSTRUCTI ON SI GN, A | | |
0039 801-06775 LUWP | 3500. 00000 3500. 00| 2440. 00000 2440. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | |
0040 801-07118 96.000 LFT | 2. 65000 254. 40| 3. 00000 288. 00| 3. 00000 288. 00
BARRI CADE, I11-A [ [
0041 801-07119 96.000 LFT | 3. 00000 288. 00| 3. 50000 336. 00| 3. 00000 288. 00
BARRI CADE, |11-B | | |
0042 804-06725 4.000 EACH | 20. 00000 80. 00| 40. 00000 160. 00| 50. 00000 200. 00
DELI NEATOR WTH PCST, D1, 3 IN DA | | |
0043 808-06712 220.000 LFT | 0. 37000 81. 40| 0. 40000 88. 00| 0. 40000 88. 00
LINE, PAINT, BROKEN, YELLOW 4 IN |
0044 808-06713 1760.000 LFT | 0. 37000 651. 20| 0. 40000 704. 00| 0. 40000 704. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | |
SECTI ON TOTALS [ $ 274, 399. 91| $ 280, 083. 30| $ 296, 726. 00
------------------------------------------ g S
CONTRACT TOTALS | $ 274, 399. 91| $ 280, 083. 30| $ 296, 726. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 551 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 315, 676. 03 ROUTE : SR 26
CALL ORDER : 551 CONTRACT ID : M -28014-A COUNTI ES : JAY
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1065659 [( 5 ) 35-1058755 I ( )

| BROOKS CONSTRUCTI ON COMPANY | BAKER & SCHULTZ, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
SECTION 0001  SMALL STRUCTURE REPLACEMVENT

I I
0001 105-06845 LUWP | 15000. 00000 15000. 00| 3800. 00000 3800. 00

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 4.000 MOS | 1475. 00000 5900. 00| 2400. 00000 9600. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL [ | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  15000. 00000 15000. 00|  15000. 00000 15000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 202-51330 LUMP |  15000. 00000 15000. 00|  14890. 00000 14890. 00|
PRESENT STRUCTURE, REMOVE | [ [
0007 203-02000 205.000 CYS | 32. 00000 6560. 00| 15. 00000 3075. 00|
EXCAVATI ON, COWMON | | |
0008 203-02070 285.000 CYS | 26. 00000 7410. 00| 15. 00000 4275. 00|
BORROW | | |
0009 203-51223 71.000 CYS | 36. 00000 2556. 00| 11. 00000 781. 00|
EXCAVATI ON, WATERWAY | | |
0010 205-06937 220.000 LFT | 3. 25000 715. 00| 3. 50000 770. 00|
TEMPCRARY SI LT FENCE | | |
0011 207-08263 1335.000 SYS | 15. 00000 20025. 00| 11. 00000 14685. 00|
SUBGRADE TREATMENT, TYPE | A | | |
0012 211-07454 249.000 CYS | 36. 00000 8964. 00| 26. 00000 6474. 00|
STRUCTURE BACKFI LL [ [ [
0013 213-08058 145.000 CYS | 70. 00000 10150. 00| 80. 00000 11600. 00|
FLOMBLE BACKFI LL | | |
0014 303-01180 140.000 TON | 17. 00000 2380. 00| 19. 20000 2688. 00|
COMPACTED AGGREGATE, NO 53 , CRUSHED | | |
STONE | [ [
0015 303-07449 100.000 TON | 17. 00000 1700. 00| 19. 20000 1920. 00|
COMPACTED AGGREGATE, NO. 73 | | |
0016 304-07493 276.000 TON | 37.00000 10212. 00| 39. 00000 10764. 00|
W DENI NG WTH HVA, TYPE B | [ |
0017 306-08043 560. 000 SYS | 5. 50000 3080. 00| 6. 00000 3360. 00|
M LLI NG, TRANSI TI ON | [ |
0018 402-07433 268.000 TON | 49. 00000 13132. 00| 49. 00000 13132. 00|
I

HVA SURFACE, TYPE B | |



TEMPORARY PAVEMENT MARKI NG REMOVABLE,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 551 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 315, 676. 03 ROUTE : SR 26
CALL ORDER : 551 CONTRACT ID : M -28014-A COUNTI ES : JAY
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1065659 [( 5 ) 35-1058755 I ( )
| BROOKS CONSTRUCTI ON COVPANY | BAKER & SCHULTZ, | NC. |
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0019 402-07438 212.000 TON | 45. 00000 9540. 00| 42. 00000 8904. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0020 406- 05520 1.400 TON | 315. 00000 441. 00| 240. 00000 336. 00|
ASPHALT FOR TACK COAT | | [
0021 601-06854 2.000 EACH | 2450. 00000 4900. 00| 2100. 00000 4200. 00|
GUARDRAI L, WBEAM NESTED [ [ |
0022 601-94689 4.000 EACH | 2055. 00000 8220. 00| 2300. 00000 9200. 00|
GUARDRAI L END TREATMENT, OS | | |
0023 601-99105 575.000 LFT | 13. 60000 7820. 00| 13. 00000 7475. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0024 615- 06520 1.000 EACH | 100. 00000 100. 00| 800. 00000 800. 00|
MONUMVENT, RE-ESTABLISH , BRONZE BENCH | | |
MARK I I I
0025 616-02320 706.000 SYS | 2. 25000 1588. 50| 2.30000 1623. 80|
GEOTEXTI LES | | |
0026 616-06405 425.000 TON | 35. 00000 14875. 00| 22.00000 9350. 00|
Rl PRAP, REVETMENT | | |
0027 621-01004 1.000 EACH | 225. 00000 225. 00| 625. 00000 625. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 4345.000 SYS | 0. 41000 1781. 45| 0. 52000 2259. 40|
MULCHED SEEDI NG R | | |
0029 621-06570 60.000 CYS | 60. 00000 3600. 00| 25. 00000 1500. 00|
TOP SO L , ENCASEMENT | | |
0030 714-06660 81.000 SYS | 500. 00000 40500. 00| 690. 00000 55890. 00|
W NGMLL | | |
0031 715-05119 46.000 LFT | 39. 00000 1794. 00| 24. 00000 1104. 00|
PIPE, TYPE 1, O RCULAR 15 IN | | |
0032 715-08305 107.000 TON | 70. 00000 7490. 00| 54. 00000 5778. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0033 715- 46005 2.000 EACH | 200. 00000 400. 00| 250. 00000 500. 00|
Pl PE END SECTION, 15 I N | | |
0034 723-06913 48.000 LFT | 1200. 00000 57600. 00| 1925. 00000 92400. 00|
STRUCTURE, PRECAST THREE SIDED, 216 IN. | | |
X 108 IN [ [ [
0035 801-04308 5.000 EACH | 65. 00000 325. 00 190. 00000 950. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0036 801-06207 88.000 LFT | 0. 95000 83. 3. 00000 264. 00|
I
I

4 IN [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PACE : 551 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 315, 676. 03 ROUTE : SR 26
CALL ORDER : 551 CONTRACT ID : M -28014-A COUNTI ES : JAY
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1065659 [( 5 ) 35-1058755 I ( )

| BROOKS CONSTRUCTI ON COVPANY | BAKER & SCHULTZ, | NC, |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0037 801-06625 54.000 EACH | 45. 00000 2430. 00| 7. 50000 405. 00|

DETOUR ROUTE MARKER ASSEMBLY | [ [
0038 801- 06640 35.000 EACH | 70. 00000 2450. 00| 13. 00000 455. 00|

CONSTRUCTI ON SI GN, A | [ |
0039 801-06775 LUWP | 350. 00000 350. 00| 1400. 00000 1400. 00|

MAI NTAI NI NG TRAFFI C | | |
0040 801-07118 96.000 LFT | 6. 00000 576. 00| 2. 65000 254. 40|

BARRI CADE, I11-A | [ |
0041 801-07119 96.000 LFT | 8. 50000 816. 00| 2. 95000 283. 20|

BARRI CADE, I11-B | [ |
0042 804-06725 4.000 EACH | 20. 00000 80. 00| 15. 00000 60. 00|

DELI NEATOR WTH POST, D1, 3 IN. DIA | [ |
0043 808-06712 220.000 LFT | 0. 51000 112. 20| 0. 37000 81. 40|

LINE, PAINT, BROKEN, YELLOW 4 IN | | [
0044 808-06713 1760.000 LFT | 0. 51000 897. 60| 0. 37000 651. 20|

LINE, PAINT, SCLID, WH TE, 4 IN. | | [

SECTI ON TOTALS | $ 306, 781. 35]| $ 323, 565. 40| $

------------------------------------------ g o S

CONTRACT TOTALS | $ 306, 781. 35| $ 323, 565. 40| $




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 561
LETTI NG DATE : 04/20/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

M -28100-A
VI NCENNES DI STRI CT
07/ 13/ 05 COVPLETI ON DATE

RQUTE
COUNTI ES :

PROJECT( S)

DATE : 05/03/05
PAGE : 561 -1

: VAR QUS

VARl QUS

1 35-1944148 DALTONS, | NC

2  35-1038926 TOANNSEND TREE SERVI CE CO

3 23-2332783 DEANGELO BROTHERS,

I NC.

167, 259. 24 100. 0000%
185, 808. 96 111.0904%
189,978.75 113.5834%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 271, 934. 92 ROUTE : VAR QUS
CALL ORDER : 571 CONTRACT 1D : M -28110-A COUNTI ES : MONRCE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 07/31/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

DATE : 05/03/05
PAGE : 571 -1

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOVN BI D
1 351357381 O MARA, DAVE CONTRACTCR $ 242,397.35 100. 0000%
2 351418333 ROGERS GROUP, | NC. $ 245, 498.83 101. 2795%
(1 ) 351357381 [( 2 ) 35 1418333 I ( )
| O MARA,  DAVE CONTRACTCR | ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e e e et et e e e o e e e e e et e e e e e m e e emeeoeeoo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105-07039 6.000 MXS | 900. 00000 5400. 00| 1650. 00000 9900. 00|
FIELD OFFI CE, B [ | [
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUWP | 5000. 00000 5000.00]  12000. 00000 12000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 304-07491 200.000 TON | 100. 00000 20000. 00| 80. 00000 16000. 00|
HVA PATCH NG TYPE C | [ |
0006 306-08032 3000.000 SYS | 0. 80000 2400. 00| 0. 60000 1800. 00|
M LLI NG, TRANSI TI ON | [ |
0007 306-08034 40355.000 SYS | 0. 97000 39144. 35 0. 60000 24213. 00|
MLLING ASPHALT, 1 1/2 IN. | | |
0008 402-07434 3329.300 TON | 45. 00000 149818. 50| 40. 25000 134004. 33|
HVA SURFACE, TYPE C | | |
0009 406- 05520 12.100 TON | 150. 00000 1815. 00| 170. 00000 2057. 00|
ASPHALT FOR TACK COAT | | |
0010 615-97768 215.000 EACH | 13. 50000 2902. 50| 20. 00000 4300. 00|
PARKI NG BARRI ER, RESET | | |
0011 720- 44000 5.000 EACH | 400. 00000 2000. 00| 460. 00000 2300. 00|
CASTING ADJUST TO GRADE [ [ [
0012 801-06640 8.000 EACH | 150. 00000 1200. 00| 120. 00000 960. 00|
CONSTRUCTI ON SI G\, A [ | [
0013 801-06775 LUWP | 5000. 00000 5000.00]  31580. 00000 31580. 00|

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PACE : 571 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 271, 934. 92 ROUTE : VAR QUS
CALL ORDER : 571 CONTRACT ID : M -28110-A COUNTI ES :  MONRCE
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-1418333 I ( )
| O MARA,  DAVE CONTRACTCR | ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0014 808-06713 25000.000 LFT | 0. 30000 7500. 00| 0. 25000 6250. 00|
LINE, PAINT, SOLID, WHTE, 4 IN. | | [
0015 808-06714 50.000 LFT | 0. 30000 15. 00| 0. 25000 12. 50|
LINE, PAINT, SOLID, YELLOWN 4 IN | | |
0016 808-97222 8.000 EACH | 25. 00000 200. 00| 15. 00000 120. 00|

PAVEMENT NMESSAGE MARKI NGS, PAI NT, | | I
HANDI CAP SYMBOL | | |
SECTI ON TOTALS | $ 242, 397. 35 $ 245, 498. 83| $

CONTRACT TOTALS | $ 242, 397. 35| $ 245, 498. 83| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 581 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 59, 855. 00 ROUTE : VAR QUS
CALL ORDER : 581 CONTRACT ID : M -28126-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 351817574 YARDBERRY LANDSCAPE $ 49,820.00 100. 0000%
2 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 53, 445.00 107.2762%
3 351127746 S & G EXCAVATI NG | NC $ 78,620.00 157.8081%
4  35-1636776 LI NKEL COVPANY $ 180, 600. 00  362. 5050%
(1 ) 351817574 | 2 ) 35-2070195 [( 3 ) 35-1127746
| YARDBERRY LANDSCAPE | ALPHA EXCAVATI NG & LANDSCAPI |S & G EXCAVATI NG | NC
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e et et et ot e e e o e e e e e et e e e e e m e e e meeoeaoo--
SECTI ON 0001 BRI DGE DEBRI S REMOVAL
| I I
0001 105-07577 3.000 M | 300. 00000 900. 00| 65. 00000 195. 00| 150. 00000 450. 00
CELLULAR SERVI CE | | |
0002 110-01001 LUWP | 2420. 00000 2420. 00| 2500. 00000 2500. 00| 9450. 00000 9450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-90788 LUWP | 7500. 00000 7500. 00| 8500. 00000 8500.00]  15840. 00000 15840. 00
DEBRI'S, REMOVE , STR NO 1 | | |
0004 201-90788 LUWP | 1500. 00000 1500. 00| 2500. 00000 2500. 00| 0. 00000 0.00
DEBRI'S, REMOVE , STR NO 2 | | |
0005 201-90788 LUWP | 1500. 00000 1500. 00| 1250. 00000 1250. 00| 1200. 00000 1200. 00
DEBRI'S, REMOVE , STR NO 3 | | |
0006 201-90788 LUWP | 6000. 00000 6000. 00| 9000. 00000 9000. 00| 7220. 00000 7220. 00
DEBRI'S, REMOVE , STR NO 4 | | |
0007 201-90788 LUVP | 4000. 00000 4000. 00| 7000. 00000 7000.00]  11960. 00000 11960. 00
DEBRI'S, REMOVE , STR NO 5 | | |
0008 201-90788 LUMP | 23000. 00000 23000.00|  20000. 00000 20000. 00|  29800. 00000 29800. 00
DEBRI'S, REMOVE , STR NO 6 | | |
0009 801-06775 LUWP | 3000. 00000 3000. 00| 2500. 00000 2500. 00| 2700. 00000 2700. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 49, 820. 00| $ 53, 445. 00| $ 78, 620. 00
------------------------------------------ o m m e m o e e e et et et oo e o e e e e et e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 49, 820. 00| $ 53, 445. 00| $ 78, 620. 00




ENG NEER S ESTI MATE: $

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

59, 855. 00

TABULATI ON CF BI DS

DATE : 05/03/05
PACE : 581 -2

RQUTE : VAR QUS

CALL CRDER : 581 CONTRACT ID : M -28126-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRICT
SET-ASI DE :
| 4 ) 351636776 | ( ) | ( )
| LI NKEL COVPANY | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNI'T PRICE AMOUNT
------------------------------------------ T L T L R T
SECTI ON 0001 BRI DGE DEBRI S REMOVAL
| I I
0001 105-07577 3.000 Ms | 200. 00000 600. 00| |
CELLULAR SERVI CE | | |
0002 110-01001 LUWP | 25000. 00000 25000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-90788 LUWP | 20000. 00000 20000. 00| |
DEBRIS, REMOVE , STR NO. 1 | |
0004 201-90788 LUWP | 20000. 00000 20000. 00| |
DEBRIS, REMOVE , STR NO. 2 | | |
0005 201-90788 LUWP | 25000. 00000 25000. 00| |
DEBRIS, REMOVE , STR NO. 3 | |
0006 201-90788 LUWP | 25000. 00000 25000. 00| |
DEBRIS, REMOVE , STR NO. 4 | | |
0007 201-90788 LUWP | 20000. 00000 20000. 00| |
DEBRIS, REMOVE , STR NO. 5 | | |
0008 201-90788 LUWP | 20000. 00000 20000. 00| |
DEBRIS, REMOVE , STR NO. 6 | |
0009 801-06775 LUWP | 25000. 00000 25000. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 180, 600. 00| $ | $
------------------------------------------ T e L Ry
CONTRACT TOTALS | $ 180, 600. 00| $ 0. 00| $




ENG NEER S ESTI MATE: $ 338, 934.00

CALL CRDER : 591

LETTI NG DATE : 04/20/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

M -28131-A

CRAWFCRDSVI LLE DI STRI CT

12/ 31/ 05 COWPLETI ON DATE

DATE :
PAGE :

05/ 03/ 05
501 -1

1  35-0821499
2  35-1643252
3  35-2110733

I NC.

DREW JAMES H. CORPORATI ON
C- TECH CORPCRATI ON,
SPECI ALTI ES COWPANY LLC

319, 200. 00 100. 0000%
331,573.00 103.8763%

ROUTE : VAR OUS
COUNTI ES : VAR QUS
PROJECT( S)
TOTAL
BI D
$
$
$

399, 561.00 125.1758%

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 GUARDRAI L MAI NTENANCE

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07577 12. 000
CELLULAR SERVI CE
0003 106-03285 1. 000

FAI LED MATERI AL
0004 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0005 601-01128 1. 000
GUARDRAI L TRANSI TI ON TYPE WEB
0006 601-01522 1. 000
GUARDRAI L TRANSI TI ON TYPE TGB
0007 601-01700 8. 000
GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 1
0008 601-01867 1. 000

GUARDRAI L TRANSI TION, TGB RETROFI T

0009 601-02211 350. 000
GUARDRAI L PCST, 8.5 LBS PER LFT, 7
IN LONG GALVAN ZED

0010 601-02800 10. 000
GUARDRAI L TRANSI TION, TGT
0011 601-03452 6. 000

EXCAVATI ON OF DAVAGED STEEL BEAM

(1 ) 35 0821499 [( 2 ) 35 1643252 |

| DREW JAMVES H CORPORATION | G TECH CORPORATI ON, | NC. [

I I I

| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
----- g S

| | |

LUWP | 2484. 00000 2484. 00| 100. 00000 100. 00

| | |

MOS | 140. 00000 1680. 00| 200. 00000 2400. 00

| | |

DOL | 1. 00000 1. 00| 1. 00000 1. 00

| | |

LUWP | 2300. 00000 2300. 00| 7500. 00000 7500. 00

| | |

EACH | 1000. 00000 1000. 00| 1000. 00000 1000. 00

| I |

EACH | 1390. 00000 1390. 00| 1650. 00000 1650. 00

| I |

EACH | 1525. 00000 12200. 00| 1750. 00000 14000. 00

II II I

EACH | 1280. 00000 1280. 00| 1650. 00000 1650. 00

I I I

EACH | 46. 00000 16100. 00| 56. 00000 19600. 00

FT O | | [

| | |

EACH | 1125. 00000 11250. 00| 800. 00000 8000. 00

I I I

EACH | 70. 00000 420. 00| 75. 00000 450. 00

I I

I I

I
GUARDRAI L BURI ED END SECTI ON, LABOR ONLY|

n—

3 ) 35-2110733
PECI ALTI ES COVPANY LLC

UNIT PRI CE

19500.

1400.

1500.

1800.

1600.

70.

1200.

150.

. 00000

. 00000

. 00000

00000

00000

00000

00000

00000
00000

00000

00000

2000.

1800.

19500.

1400.

1500.

14400.

1600.

24500.

12000.

900.

00

00

.00

00

00

00

00

00
00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PACE : 591 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 338, 934.00 RQUTE : VAR QUS
CALL CRDER : 591 CONTRACT ID : M -28131-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

[( 1 ) 35-0821499 2 ) 35-1643252

I ( [ 3 ) 35-2110733
| DREW JAMES H OCRPORATION | G TECH CORPORATI ON, | NC. |
I

PECI ALTI ES COWPANY LLC

n—

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o

0012 601-03453 160. 000 EACH | 9. 50000 1520. 00| 10. 00000 1600. 00| 25. 00000 4000. 00
GUARDRAI L, CLAMP BAR 7.125 IN., | |
ALUM NUM | [ [

0013 601-03456 15.000 EACH | 65. 00000 975. 00| 75. 00000 1125. 00| 100. 00000 1500. 00
GUARDRAI L PCST, WOOD TYPE W | [

0014 601-03471 8.000 EACH | 3195. 00000 25560. 00| 3450. 00000 27600. 00 3600. 00000 28800. 00

CAT UNIT, COVPLETE W THOUT FCQUNDATION |
TUBES CR SO L PLATES, ABOVE GROUND |
COVPONENTS ONLY

I

I

I

| |
0015 601-03599 5.000 EACH | 130. 00000 650. 00 150. 00000 750. 00 200. 00000 1000. 00

|

|

I

|

I

|

CURVED SECTI ON, STEEL BEAM GUARDRAI L
GALVANI ZED, 12 GA

I
I
|
GUARDRAI L, THRIE BEAM RAIL SECTION, 12 | |
FT. 6 IN | |
0016 601-03677 1.000 EACH | 366. 00000 366. 00| 125. 00000 125. 00 650. 00000 650. 00
ANCHOR, TYPE 5 |
0017 601-06035 100.000 LFT | 4. 95000 495. 00| 6. 00000 600. 00 9. 00000 900. 00
GUARDRAI L, RESET | |
0018 601-06774 2.000 EACH | 3945. 00000 7890. 00| 4200. 00000 8400. 00| 4000. 00000 8000. 00
COVBI NATI ON' ATTENUATI NG TERM NAL |
0019 601-06798 200. 000 EACH | 8. 40000 1680. 00| 10. 00000 2000. 00 25. 00000 5000. 00
TI MBER BLOCK |
0020 601-06854 5.000 EACH | 2240. 00000 11200. 00| 2200. 00000 11000. 00 2300. 00000 11500. 00
GUARDRAI L, WBEAM NESTED [ [
0021 601-61320 500.000 LFT | 11. 00000 5500. 00| 11. 00000 5500. 00 11. 75000 5875. 00
| |
I I

0022 601-61340 59. 000 EACH | 80. 40000 4743. 60| 44. 00000 2596. 00 75. 00000 4425. 00
GUARD RAI L PCST, 15.5 LBS PER FT., [ [
GALVANI ZED, 6 FT. 3 IN. LONG | |

0023 601-61350 100. 000 EACH | 14. 50000 1450. 00|
GUARD RAI L POST BRACKET, 15.5 LBS PER | |
LFT., GALVANIZED, 1 FT. 2.25 IN. [ [

0024 601-61360 20. 000 EACH | 27. 00000 540. 00| 36. 00000 720. 00 50. 00000 1000. 00
GUARD RAI L PCST, 8.5 LBS PER LFT., | [
GALVANI ZED, 5 FT. 9 IN. LONG | |

0025 601-61370 235.000 EACH | 14.50000 3407. 50| 9. 00000 2115. 00 20. 00000 4700. 00
GUARD RAI L POST BRACKET, 8.5 LBS PER | |
LFT., GALVANIZED 1 FT. 2.25 IN [ [

0026 601-61380 1.000 EACH | 21. 00000 21. 00| 50. 00000 50. 00 40. 00000 40. 00

GUARD RAI L TERM NAL SECTI ON, FLATEND, | |

|
|
|
|
|
|
|
|
9. 00000 900. 00| 22. 00000 2200. 00
|
I
|
|
I
I
I
I
GALVAN ZED | |



GUARD RAI L TERM NAL SECTIQN, SINGLE [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 591 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 338, 934. 00 ROUTE : VAR QUS
CALL ORDER : 591 CONTRACT ID : M -28131-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 0821499 [( 2 ) 35-1643252 (3 ) 35-2110733
| DREW JAMES H OCRPORATION | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0027 601-61390 10.000 EACH | 31. 00000 310. 00| 60. 00000 600. 00| 45. 00000 450. 00
GUARDRAI L TERM NAL END SECTI ON, CURVED, | [ |
SINGLE FACE, GALVANI ZED | | |
0028 601-61400 2.000 EACH | 495. 00000 990. 00| 800. 00000 1600. 00| 850. 00000 1700. 00
GUARD RAI L BUR ED END, GALVANI ZED, | [ |
SINGLE FACE | | [
0029 601-61550 5.000 EACH | 50. 00000 250. 00| 40. 00000 200. 00| 85. 00000 425.00
GUARD RAI L TERM NAL END SECTI ON, | | |
ALUM NUM | | |
0030 601-62070 14000.000 LFT | 6. 90000 96600. 00| 7.00000 98000. 00| 6. 75000 94500. 00
GUARD RAI L, STEEL BEAM GALVAN ZED | | |
0031 601-62090 15.000 LFT | 2. 70000 40. 50| 3. 00000 45. 00| 4. 00000 60. 00
GUARD RAI L, STEEL BEAM | NSTALL | | |
0032 601-62100 15.000 EACH | 18. 50000 277. 50| 26. 00000 390. 00| 40. 00000 600. 00
GUARD RAI L POST, STEEL, |NSTALL | | |
0033 601-62110 240.000 LFT | 2. 65000 636. 00| 2. 20000 528. 00| 4. 00000 960. 00
GUARD RAI L, CHANNEL, 6.7 LBS PER LFT., | | |
I NSTALL [ | [
0034 601-62120 6.000 EACH | 5. 80000 34. 80| 6. 00000 36. 00| 10. 00000 60. 00
GUARD RAI L POST BRACKET, | NSTALL | [
0035 601-62150 1.000 EACH | 80. 00000 80. 00| 90. 00000 90. 00| 125. 00000 125. 00
GUARD RAIL POST, 15.5 LBS PER LFT., | | |
GALVANI ZED 7 FT. 0 IN. LONG | |
0036 601-62297 1.000 EACH | 39. 00000 39. 00| 55. 00000 55. 00| 75. 00000 75.00
GUARD RAI L STANDARD TERM NAL CONNECTCR, | | |
M CH GAN END SHOE | | |
0037 601- 62530 1.000 EACH | 70. 00000 70. 00| 65. 00000 65. 00| 350. 00000 350. 00
GUARD RAI L PI ER CONNECTI ON, ES | |
0038 601- 62540 800. 000 EACH | 13. 50000 10800. 00| 16. 00000 12800. 00| 25. 00000 20000. 00
GUARD RAI L POST, PLUMB | | |
0039 601- 62550 450.000 LFT | 6. 50000 2925. 00| 4. 30000 1935. 00| 15. 00000 6750. 00
GUARD RAI L, TUBING ELLIPTICAL, ALUM NU | | |
0040 601- 62580 25.000 EACH | 24. 75000 618. 75| 18. 00000 450. 00| 50. 00000 1250. 00
GUARD RAI L SPLICE BAR ALUM NUM [ | |
0041 601- 62630 4.000 EACH | 70. 00000 280. 00| 90. 00000 360. 00| 110. 00000 440. 00
GUARD RAIL POST, ALUMNUM 6 FT. 3 IN. | | |
0042 601- 62640 15.000 EACH | 70. 00000 1050. 00| 80. 00000 1200. 00| 110. 00000 1650. 00
GUARD RAIL POST, ALUIMNWM 5 FT. 3 IN. | | [
0043 601- 62680 1.000 EACH | 560. 00000 560. 00| 700. 00000 700. 00| 950. 00000 950. 00
I I
I I

FACE, BURI ED END, ALUM NUM [



GUARDRAI L END TREATMENT, CS, SPARE |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 591 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 338, 934. 00 ROUTE : VAR QUS
CALL ORDER : 591 CONTRACT ID : M -28131-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
(1 ) 35 0821499 [( 2 ) 35-1643252 (3 ) 35-2110733
| DREW JAMES H OCRPORATION | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0044 601-90382 1.000 EACH | 90. 00000 90. 00| 100. 00000 100. 00| 120. 00000 120. 00
GUARD RAI L PCST, ALUM NUM 7 FT. | | |
0045 601-90389 1.000 EACH | 60. 00000 60. 00| 90. 00000 90. 00| 100. 00000 100. 00
GUARD RAIL TERM NAL SECTI ON, GALVANI ZED | | [
11 IN | | |
0046 601-90677 1.000 EACH | 40. 00000 40. 00| 60. 00000 60. 00| 125. 00000 125. 00
DRI LLED BRACKET, | NSTALL | | |
0047 601-91198 4.000 EACH | 140. 00000 560. 00| 125. 00000 500. 00| 225. 00000 900. 00
GUARD RAI L POST, MODI FI ED | | |
0048 601-91504 1.000 EACH | 75. 00000 75. 00| 115. 00000 115. 00| 175. 00000 175. 00
GUARD RAIL POST, W, 10 IN X 10 I N | | |
0049 601-91505 1.000 EACH | 55. 00000 55. 00| 100. 00000 100. 00| 130. 00000 130. 00
GUARD RAIL POST, V2, 8 IN. X 8 IN | | |
0050 601-91510 1.000 EACH | 55. 00000 55. 00| 100. 00000 100. 00| 130. 00000 130. 00
GUARD RAIL POST, V8, 8 IN X 8 IN [ | |
0051 601-91511 1.000 EACH | 55. 00000 55. 00| 100. 00000 100. 00| 130. 00000 130. 00
GUARD RAIL POST, W, 8 IN X 8 IN [ [ [
0052 601-91542 2.000 EACH | 12. 00000 24. 00| 40. 00000 80. 00| 30. 00000 60. 00
GUARD RAIL BLOCK, 6 IN X 8 IN, BL | | |
0053 601-91575 2.000 EACH | 12. 00000 24. 00| 38. 00000 76. 00| 30. 00000 60. 00
GUARD RAIL BLOCK, 6 IN X 8 IN, B2 | | |
0054 601-91576 2.000 EACH | 10. 00000 20. 00| 38. 00000 76. 00| 30. 00000 60. 00
GUARD RAIL BLOCK, 6 IN X 8 IN., B3 [ | |
0055 601-91649 6.000 EACH | 125. 00000 750. 00| 150. 00000 900. 00| 200. 00000 1200. 00
GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVANI ZED | [ |
0056 601-91653 2.000 EACH | 105. 00000 210. 00| 115. 00000 230. 00| 155. 00000 310. 00
GUARD RAI L THRI E BEAM TERM NAL | | |
CONNECTOR,  GALVANI ZED | | |
0057 601-93346 5.000 EACH | 36. 00000 180. 00| 80. 00000 400. 00| 125. 00000 625. 00
GUARD RAI L CONNECTOR, AS | | |
0058 601-94689 15.000 EACH | 2430. 00000 36450. 00| 2700. 00000 40500. 00| 2900. 00000 43500. 00
GUARDRAI L END TREATMENT, OS | | |
0059 601-95342 4.000 EACH | 90. 00000 360. 00| 75. 00000 300. 00| 100. 00000 400. 00
GUARD RAI L SPLICE PLATE, C, GALVAN ZED | | |
0060 601-95972 25.000 EACH | 60. 00000 1500. 00| 60. 00000 1500. 00| 100. 00000 2500. 00
GUARD RAIL POST (CRT), 8 INX 6 IN, | | [
TREATED LUVBER, 6 FT. 0 IN. LONG | | |
0061 601-97774 1.000 EACH | 1250. 00000 1250. 00| 1300. 00000 1300. 00| 1000. 00000 1000. 00
|
I

PARTS PACKAGE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 591 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 338, 934. 00 ROUTE : VAR OUS
CALL ORDER : 591 CONTRACT ID : M -28131-A COUNTI ES : VAR OUS
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
[( 1 ) 35 0821499 [( 2 ) 35-1643252 [( 3 ) 35-2110733
| DREW JAMES H CORPORATION | G TECH CORPCRATI ON, | NC. | SPECI ALTI ES COVPANY LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVDUNT
__________________________________________ o
0062 601-98636 260.000 LFT | 4. 50000 1170. 00| 4. 75000 1235. 00| 6. 75000 1755. 00
GUARD RAI L CHANNEL, 6.7 LBS PER LFT., | | |
GALVANI ZED, 5 IN. | | |
0063 601-98637 1.000 EACH | 40. 00000 40. 00| 55. 00000 55. 00| 75. 00000 75. 00
GUARD RAI L BUR ED END, TERM NAL [ | |
CONNECTOR, GALVANI ZED | [ [
0064 601-98638 1.000 EACH | 23. 50000 23. 50| 30. 00000 30. 00| 50. 00000 50. 00
GUARD RAI L SPLI CE PLATE, ALUM NUM [ | |
0065 601-99105 1500. 000 LFT | 13. 00000 19500. 00| 13. 60000 20400. 00| 13. 00000 19500. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
0066 601-99108 150. 000 LFT | 20. 40000 3060. 00| 22. 00000 3300. 00| 17. 00000 2550. 00
GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPACI NG | | |
0067 601-99123 1.000 EACH | 1995. 00000 1995. 00| 2300. 00000 2300. 00| 1900. 00000 1900. 00
GUARDRAI L TRANSI TION, GP | | |
0068 706-01515 1.000 EACH | 50. 00000 50. 00| 50. 00000 50. 00| 150. 00000 150. 00
BRI DGE BRACKET, A, ALUM NUM | [ |
0069 706- 05587 1.000 EACH | 200. 00000 200. 00| 200. 00000 200. 00| 500. 00000 500. 00
BRI DGE BARRI ER RAl L BRACKET, CONCRETE, | | |
| NSTALL [ | |
0070 706- 06347 100.000 LFT | 115. 00000 11500. 00| 50. 00000 5000. 00| 130. 00000 13000. 00
RAILING CF-1 | [
0071 706-62380 3.000 EACH | 135. 00000 405. 00| 40. 00000 120. 00| 350. 00000 1050. 00
BRI DGE RAI LI NG PCST, 5A | | |
0072 706- 62390 1.000 EACH | 135. 00000 135. 00| 40. 00000 40. 00| 350. 00000 350. 00
BRI DGE RAI LI NG POST, 6 | | |
0073 706- 62400 1.000 EACH | 135. 00000 135. 00| 40. 00000 40. 00| 350. 00000 350. 00
BRI DGE RAI LI NG PCST, 7 | | |
0074 706-90672 8.000 EACH | 135. 00000 1080. 00| 45. 00000 360. 00| 350. 00000 2800. 00
BRI DGE RAI LI NG POST, ALUM NUM 5 | |
0075 706-94133 1.000 LFT | 22. 30000 22. 30| 50. 00000 50. 00| 40. 00000 40. 00
RAI LING TUBE, GALVANI ZED STEEL | | |
0076 706-95431 1.000 EACH | 350. 00000 350. 00| 400. 00000 400. 00| 600. 00000 600. 00
BARRI ER X CONCRETE BRI DGE RAI LI NG | [ |
BRACKET TYPE A [ |
0077 706-95432 1.000 EACH | 550. 00000 550. 00| 500. 00000 500. 00| 700. 00000 700. 00
BARR ER X CONCRETE BRI DGE RAI LI NG | |
BRACKET TYPE B | [
0078 706-95433 1.000 EACH | 700. 00000 700. 00
I
I

|
[ 550. 00000 550. 00| 500. 00000 500. 00
BARRI ER X CONCRETE BRI DGE RAI LI NG | |
BRACKET TYPE C [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 591 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 338, 934. 00 ROUTE : VAR QUS
CALL ORDER : 591 CONTRACT ID : M -28131-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 0821499 [( 2 ) 35-1643252 (3 ) 35-2110733
| DREW JAMES H OCRPORATION | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0079 706-98639 1.000 EACH | 20. 00000 20. 00| 25. 00000 25. 00| 70. 00000 70. 00
BRI DGE RAI LI NG SPLI CE BAR, ALUM NUM |
0080 711-51823 1.000 EACH | 19. 00000 19. 00| 25. 00000 25. 00| 35. 00000 35.00
EXPANSI ON ANCHOR, 0.75 IN. | | |
0081 801-06775 LUWP | 4822. 55000 4822. 55 9800. 00000 9800.00]  12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | | |
0082 802-97573 1.000 EACH | 50. 00000 50. 00| 50. 00000 50. 00| 125. 00000 125. 00
ANGLE PCST | | |
0083 803- 61430 1.000 EACH | 50. 00000 50. 00| 40. 00000 40. 00| 100. 00000 100. 00
BRI DGE BRACKET A, GALVANI ZED | | |
0084 803- 61440 1.000 EACH | 50. 00000 50. 00| 40. 00000 40. 00| 100. 00000 100. 00
BRI DGE BRACKET B, GALVANI ZED | | |
SECTI ON TOTALS | $ 319, 200. 00| $ 331, 573. 00 $ 399, 561. 00
------------------------------------------ g o S
CONTRACT TOTALS | $ 319, 200. 00| $ 331, 573. 00| $ 399, 561. 00




| NDI ANA DEPARTMENT COF TRANSPCRTATI ON DATE : 05/ 03/05
PACE : 601 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : |-64, US 41
CALL ORDER : 601 CONTRACT 1D : M -28133-A COUNTI ES : POSEY SULLI VAN
LETTI NG DATE : 04/20/05 10:00 AM DISTRCT  : VINCENNES Di STRICT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1 35-0392360 HOOSI ER COVPANY, | NC. $ 120, 820. 00 100. 0000%

2 35-0821499 DREW JAMES H. CORPCORATI ON $ 129, 727.64 107.3727%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/05
PACE : 611 -1

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 76, 000. 00 ROUTE : VAR QUS
CALL ORDER : 611 CONTRACT 1D : M -28137-A COUNTI ES : LAKE NEWFON
LETTI NG DATE : 04/20/05 10: 00 AM DISTRICT  : LAPCRTE DI STR CT PORTER
CONTRACT TIME : 65 CALENDAR DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1341875 CAVI NDER & CAVI NDER, | NC. $ 60, 800. 00 100. 0000%
2 351958578 FEENEY, V., |NC $ 61,499.00 101.1497%
3 35-2034028 C & H MOWNG | NC CONDI TI ONAL BI D $ 65, 500. 00 107.7303%
4 35-2154772 COVMPTON' S MOW NG SERVI CE | NC. $ 84,000.00 138.1579%
5 35-1636776 LI NKEL COVPANY $ 166, 000. 00 273. 0263%
|[( 1 ) 351341875 [( 2 ) 35-1958578 |[( 3 ) 35-2034028
| CAVI NDER & CAVI NDER, | NC. | FEENEY, V., INC |C & HMOWNG INC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623-04884 1.000 CYCL |  22000.00000 22000.00]  30000. 00000 30000. 00]  20000. 00000 20000. 00
MOW NG CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL |  20000.00000 20000. 00|  20000. 00000 20000. 00]  30000. 00000 30000. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL |  18800.00000 18800. 00]  11499. 00000 11499. 00|  15500. 00000 15500. 00
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 60, 800. 00| $ 61, 499. 00| $ 65, 500. 00
------------------------------------------ S

CONTRACT TOTALS [ $ 60, 800. 00| $ 61, 499. 00| $ 65, 500. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 76, 000. 00

CALL CRDER : 611 CONTRACT ID : M -28137-A
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :

DATE : 05/03/05
PACE : 611 -2

RQUTE : VAR QUS

COUNTI ES : LAKE NEWION

PORTER

(4 ) 35 2154772

5 ) 35-1636776 I ( )

| (
| COMPTON' S MOW NG SERVI CE | NC | LI NKEL COMPANY

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE

I
I
AMOUNT|  UNI'T PRI CE AMOUNT

UNIT PRI CE
------------------------------------------ g
SECTI ON 0001 ROADSI DE MOW NG
I I I
0001 623-04884 1.000 CvYCL | 28000. 00000 28000. 00| 66000. 00000 66000. 00|
MOW NG CYCLE NO. 1 | | |
0002 623-04885 1.000 CvYCL | 28000. 00000 28000. 00| 68000. 00000 68000. 00|
MOW NG CYCLE NO. 2 | | |
0003 623-04886 1.000 CYCL | 28000. 00000 28000. 00| 32000. 00000 32000. 00|
MOW NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 84, 000. 00| $ 166, 000. 00| $
------------------------------------------ o
CONTRACT TOTALS | $ 84, 000. 00| $ 166, 000. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/03/05
PAGE : 621 -1

ENG NEER S ESTI MATE: $ 65, 500. 00 ROUTE : |-65
CALL ORDER : 621 CONTRACT ID: M -28138-A COUNTI ES : LAKE NEWION
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT : LAPCRTE DI STRI CT JASPER
CONTRACT TIME : 45 CALENDAR DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI CE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 351958578 FEENEY, V., INC $ 52, 000. 00 100. 0000%
2  35-1341875 CAVI NDER & CAVI NDER, | NC. $ 52, 300.00 100.5769%
3 352034028 C & HMOWNG |NC CONDI TI ONAL BI D $ 55, 000. 00 105. 7692%
4 352154772 COVPTON S MOW NG SERVI CE | NC. $ 56, 000. 00 107.6923%
5 35-1991044 JOHNSON COVPANY | NC. $ 59, 710. 00 114.8269%
6 35 1636776 LI NKEL COVPANY $ 142,000.00 273.0769%
[( 1 ) 351958578 [( 2 ) 35-1341875 [( 3 ) 35-2034028
| FEENEY, V., INC | CAVI NDER & CAVI NDER, | NC. |C & HMONNG |NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR!I PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRICE AVOUNT| UNIT PRICE AMOUNT
------------------------------------------ T e e N e e I T T e T
SECTI ON 0001  ROADS| DE MOW NG
| I I
0001 623-04884 1.000 CYCL |  26000. 00000 26000.00]  18200. 00000 18200.00|  20000. 00000 20000. 00
MOW NG, CYCLE NO 1 | |
0002 623- 04885 1.000 CYCL |  16000. 00000 16000. 00|  17100. 00000 17100.00|  20000. 00000 20000. 00
MOW NG, CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL |  10000. 00000 10000. 00|  17000. 00000 17000.00|  15000. 00000 15000. 00
MOW NG CYCLE NO. 3 [ | |
SECTI ON TOTALS | $ 52, 000. 00| $ 52, 300. 00| $ 55, 000. 00
------------------------------------------ T e N N N I e e I e T T N .
CONTRACT TOTALS | $ 52, 000. 00| $ 52, 300. 00| $ 55, 000. 00




ENG NEER S ESTI MATE: $
CALL CRDER : 621

65, 500. 00

LETTI NG DATE : 04/20/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : M -28138-A

DI STRI CT : LAPORTE DI STRI CT

RQUTE : 1 -65
COUNTI ES : LAKE
JASPER

DATE : 05/03/05
PACE : 621 -2

NEWION

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

0001 623-04884
MOWN NG CYCLE NO. 1
0002 623-04885
MON' NG CYCLE NO. 2
0003 623-04886
MON NG CYCLE NO 3
SECTI ON TOTALS

CONTRACT TOTALS

| ( I (
| COVPTON' S MOW NG SERVI CE | NC | JOHNSON COVPANY | NC

4 ) 35-2154772

5 ) 35-1991044

I (

6 ) 35-1636776

| LI NKEL COMPANY

QUANTI TY | UNIT PRICE UNIT PRICE
e meeeeeeo - o e eeeeaaoa e eeeee e P
I I I
1.000 CYCL |  20000. 00000 20000. 00|  25000. 00000 25000. 00|
I I
1.000 CYCL |  20000. 00000 20000. 00|  25000. 00000 25000. 00|
I I I
1.000 CYCL |  16000. 00000 16000. 00| 9710. 00000 9710. 00|
I I I
| $ 56, 000. 00| $ 59, 710. 00|
e meeeeao - o e e eeeeeaoa o eeeee o P
| $ 56, 000. 00| $ 59, 710. 00|

UNIT PRI CE AMOUNT
50000. 00000 50000. 00
60000. 00000 60000. 00
32000. 00000 32000. 00

$ 142, 000. 00

$ 142, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/05
PAGE : 631 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 78, 829. 58 ROUTE : 912
CALL ORDER : 631 CONTRACT ID : M -28139-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 25 CALENDAR DAYS
CONTRACT DESCR! PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 352034028 C & HMWNG INC $ 22,250.00 100.0000%
2 352154772 COVPTON S MOW NG SERVI CE | NC. $ 23,000.00 103.3708%
3 35-1341875 CAVI NDER & CAVI NDER | NC. $ 25,900.00 116.4045%
4  35-1958578 FEENEY, V., INC $ 30,000. 00 134.8315%
5 35-1636776 LI NKEL COVPANY $ 95, 000. 00 426. 9663%
|( 1 ) 35-2034028 [( 2 ) 35-2154772 | 3 ) 35-1341875
|C & HMOWNG |INC | COVPTON S MOW NG SERVI CE | NC | CAVI NDER & CAVI NDER, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL | 6500. 00000 6500. 00| 4600. 00000 4600. 00| 5800. 00000 5800. 00
MOW NG CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL | 5500. 00000 5500. 00| 4600. 00000 4600. 00| 5100. 00000 5100. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL | 4500. 00000 4500. 00| 4600. 00000 4600. 00| 5000. 00000 5000. 00
MOW NG, CYCLE NO. 3 | | |
0004 623-04887 1.000 CYCL | 3500. 00000 3500. 00| 4600. 00000 4600. 00| 5000. 00000 5000. 00
MOW NG, CYCLE NO. 4 | | |
0005 623- 05684 1.000 CYCL | 2250. 00000 2250. 00| 4600. 00000 4600. 00| 5000. 00000 5000. 00
MOW NG, CYCLE NO. 5 | | |
SECTI ON TOTALS | $ 22, 250. 00| $ 23, 000. 00| $ 25, 900. 00
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e
CONTRACT TOTALS | $ 22, 250. 00| $ 23, 000. 00| $ 25, 900. 00




| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 631 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 78, 829.58 ROUTE : 912
CALL CRDER : 631 CONTRACT ID : M -28139-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/05 10: 00 AM DISTRICT  : LAPCRTE Di STRICT
SET- ASI DE :
[( 4 ) 351958578 [( 5 ) 35-1636776 I ( )
| FEENEY, V., INC. | LI NKEL COMPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
SECTI ON 0001  ROADSI DE MOW NG
| I I
0001 623-04884 1.000 CYCL |  15000. 00000 15000.00]  25000. 00000 25000. 00|
MOWNG CYCLE NO 1 | [ |
0002 623-04885 1.000 CYCL | 5250. 00000 5250.00|  25000. 00000 25000. 00|
MOW NG CYCLE NO. 2 | | [
0003 623-04886 1.000 CYCL | 3750. 00000 3750.00|  20000. 00000 20000. 00|
MOW NG CYCLE NO 3 | | |
0004 623-04887 1.000 CYCL | 3000. 00000 3000.00|  15000. 00000 15000. 00|
MOW NG CYCLE NO 4 | | |
0005 623-05684 1.000 CYCL | 3000. 00000 3000.00]  10000. 00000 10000. 00|
MOW NG CYCLE NO 5 | | |
SECTI ON TOTALS | $ 30, 000. 00| $ 95, 000. 00| $
------------------------------------------ g o S

CONTRACT TOTALS | $ 30, 000. 00| $ 95, 000. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 641 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 245, 753. 64 ROUTE :
CALL ORDER : 641 CONTRACT ID : M -28141-A COUNTI ES : FRANKLI N
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 10/29/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOVN BI D
1 350844079 ROHE, PAUL H COMPANY $ 252, 350. 00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 339, 788.00 134.6495%
(1 ) 35 0844079 [( 2 ) 351357381 I ( )
| ROHE, PAUL H. COVPANY | O MARA,  DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e e e e e e et et o e e e o e e e e e e e e e e e e e e memeeoeaoo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07038 6.000 MS | 1450. 00000 8700. 00| 1200. 00000 7200. 00|
FIELD OFFI CE, A | | [
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | |
0004 110-01001 LUWP | 4620. 00000 4620. 00| 2000. 00000 2000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 202-04791 327.000 EACH | 4. 00000 1308. 00| 10. 00000 3270. 00|
PARKI NG BARRI ER, REMOVE | | [
0006 203-02000 670.000 CYS | 13. 00000 8710. 00| 25. 00000 16750. 00|
EXCAVATI ON, COWMON | | |
0007 304-07491 50.000 TON | 90. 00000 4500. 00| 125. 00000 6250. 00|
HVA PATCH NG TYPE C [ | |
0008 306- 08032 578.000 SYS | 7.00000 4046. 00| 7.00000 4046. 00|
M LLI NG, TRANSI TI ON | [ |
0009 402-07434 3420.000 TON | 52. 00000 177840. 00| 70. 00000 239400. 00|
HVA SURFACE, TYPE C | | |
0010 402-07442 931.000 TON | 33. 00000 30723. 00| 50. 00000 46550. 00|
HVA BASE, TYPE C | | |
0011 406- 05520 15.000 TON | 195. 00000 2925. 00| 200. 00000 3000. 00|
ASPHALT FOR TACK COAT | | |
0012 615-06496 15.000 EACH | 55. 00000 825. 00| 50. 00000 750. 00|
PARKI NG BARRI ER | | [
0013 615-97768 327.000 EACH | 13. 00000 4251. 00| 10. 00000 3270. 00|
I I

PARKI NG BARRI ER, RESET



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 03/ 05
PAGE : 641 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 245, 753. 64 ROUTE :
CALL ORDER : 641 CONTRACT ID : M -28141-A COUNTI ES : FRANKLI N
LETTI NG DATE : 04/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 35 0844079 [( 2 ) 35-1357381 I ( )
| ROHE, PAUL H COWPANY | O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0014 801-06640 10.000 EACH | 150. 00000 1500. 00| 200. 00000 2000. 00|
CONSTRUCTI ON SI G\, A | [
0015 801-06775 LUWP | 1000. 00000 1000. 00| 2500. 00000 2500. 00|
MAI NTAI NI NG TRAFFI C | |
0016 808-06713 1400.000 LFT | 1. 00000 1400. 00| 2.00000 2800. 00|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
SECTI ON TOTALS | $ 252, 350. 00 $ 339, 788. 00| $
------------------------------------------ o
CONTRACT TOTALS | $ 252, 350. 00| $ 339, 788. 00| $




